
ITEM DESCRIÇÃO VALOR (R$) MÊS 1 MÊS 2 MÊS 3 MÊS 4 MÊS 5 MÊS 6 MÊS 7 MÊS 8 MÊS 9 MÊS 10 MÊS 11 MÊS 12 Total parcela

8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,37% 100,00' %'

634,75 634,75 634,75 634,75 634,75 634,75 634,75 634,75 634,75 634,75 634,75 637,75 7.620,00

8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,37% 100,00' %'

2.039,35 2.039,35 2.039,35 2.039,35 2.039,35 2.039,35 2.039,35 2.039,35 2.039,35 2.039,35 2.039,35 2.049,15 24.482,00

8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,37% 100,00' %'

1.326,62 1.326,62 1.326,62 1.326,62 1.326,62 1.326,62 1.326,62 1.326,62 1.326,62 1.326,62 1.326,62 1.332,95 15.925,77

8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,37% 100,00' %'

1.982,04 1.982,04 1.982,04 1.982,04 1.982,04 1.982,04 1.982,04 1.982,04 1.982,04 1.982,04 1.982,04 1.991,60 23.794,04

8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,37% 100,00' %'

3.163,73 3.163,73 3.163,73 3.163,73 3.163,73 3.163,73 3.163,73 3.163,73 3.163,73 3.163,73 3.163,73 3.178,97 37.980,00

8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,37% 100,00' %'

24.239,57 24.239,57 24.239,57 24.239,57 24.239,57 24.239,57 24.239,57 24.239,57 24.239,57 24.239,57 24.239,57 24.356,01 290.991,28

8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,37% 100,00' %'

22.855,84 22.855,84 22.855,84 22.855,84 22.855,84 22.855,84 22.855,84 22.855,84 22.855,84 22.855,84 22.855,84 22.965,58 274.379,82

8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,37% 100,00' %'

21.239,22 21.239,22 21.239,22 21.239,22 21.239,22 21.239,22 21.239,22 21.239,22 21.239,22 21.239,22 21.239,22 21.341,18 254.972,60

8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,37% 100,00' %'

46.113,48 46.113,48 46.113,48 46.113,48 46.113,48 46.113,48 46.113,48 46.113,48 46.113,48 46.113,48 46.113,48 46.334,86 553.583,14

8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,37% 100,00' %'

45.141,70 45.141,70 45.141,70 45.141,70 45.141,70 45.141,70 45.141,70 45.141,70 45.141,70 45.141,70 45.141,70 45.358,50 541.917,20

8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,37% 100,00' %'

6.913,57 6.913,57 6.913,57 6.913,57 6.913,57 6.913,57 6.913,57 6.913,57 6.913,57 6.913,57 6.913,57 6.946,73 82.996,00

8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,37% 100,00' %'

64.970,06 64.970,06 64.970,06 64.970,06 64.970,06 64.970,06 64.970,06 64.970,06 64.970,06 64.970,06 64.970,06 65.282,09 779.952,75

8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,37% 100,00' %'

4.999,57 4.999,57 4.999,57 4.999,57 4.999,57 4.999,57 4.999,57 4.999,57 4.999,57 4.999,57 4.999,57 5.023,63 60.018,90

8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,37% 100,00' %'

15.190,08 15.190,08 15.190,08 15.190,08 15.190,08 15.190,08 15.190,08 15.190,08 15.190,08 15.190,08 15.190,08 15.263,01 182.353,89

8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,33% 8,37% 100,00' %'

12.878,05 12.878,05 12.878,05 12.878,05 12.878,05 12.878,05 12.878,05 12.878,05 12.878,05 12.878,05 12.878,05 12.939,86 154.598,41

273.687,63 273.687,63 273.687,63 273.687,63 273.687,63 273.687,63 273.687,63 273.687,63 273.687,63 273.687,63 273.687,63 275.001,87

273.687,63 547.375,26 821.062,89 1.094.750,52 1.368.438,15 1.642.125,78 1.915.813,41 2.189.501,04 2.463.188,67 2.736.876,30 3.010.563,93 3.285.565,80

CRONOGRAMA FÍSICO-FINANCEIRO

Cliente: ESTADO DO RIO GRANDE DO NORTE - MUNICÍPIO DE PARNAMIRIM - SEMOP

Obra/Serviço: Serviços de Manutenção nas diversas edificações (praças, lagoas, caminhódromos, cemitérios) que compõem a estrutura da SEMSUR - Secretaria Municipal de Serviços Urbanos de Parnamirim/RN.

Local: MUNICIPIO DE PARNAMIRIM/RN

3.285.565,80 3.285.565,80

15 VIDROS 154.598,41

14 DIVERSOS 182.353,89

13
INSTALAÇÕES CONTRA 

INCÊNDIO
60.018,90

12 PINTURA 779.952,75

11 PAVIMENTAÇÃO 82.996,00

10 REVESTIMENTOS 541.917,20

9 ESQUADRIAS 553.583,14

8 COBERTURA 254.972,60

7
INSTALAÇÕES 

HIDROSSANITÁRIAS
274.379,82

6 INSTALAÇÕES ELÉTRICAS 290.991,28

5 ALVENARIAS 37.980,00

4 ESTRUTURAS 23.794,04

3 FUNDAÇÃO 15.925,77

2 TRABALHO EM TERRA 24.482,00

1 SERVIÇOS PRELIMINARES 7.620,00


